USDA-Natural Resources Conservation Service New Mexico

Practice: 656 - Constructed Wetland
Scenario: #1 -Small, Less Than 0.1 ac

Scenario Description:

This practice scenario includes the basic earthwork and native and/or organic wetland vegetation needed to create a constructed wetland
to treat contaminated agricultural runoff for a small site (i.e. <0.1 ac). All other components, such as water control structures, dikes or
upstream sediment basins, must be paid for under facilitating practices. Soil, water and tissue sampling are required. The purpose of the
practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens. Associated practices:
Structure for Water Control (587); Sediment Basin (350); Dike (356); Pond Sealing or Lining, Compacted Clay Treatment (521D); Pond
Sealing or Lining, Flexible Membrane (521A); Fence (382); Grade Stabilization Structure (410); Pumping Plant (533); Waste Transfer (634)

Before Situation:
Contaminated agricultural runoff causes excess ponding and/or water quality degradation.
After Situation:

A 2000 sq foot constructed wetland (i.e. 20' x 100') will be constructed with an average 18" depth. Only the earthwork and wetland
vegetation are considered in this scenario. Any structures or sediment basins will be designed under a separate practice. The constructed
wetland treats the effluent by reducing excess nutrients and adding oxygen through wetland plants and functions before the effluent is
transported to a waste storage facility or discharged off site, if permitted by regulation.

Scenario Feature Measure: Area of Constructed Wetland
Scenario Unit: Square Foot

Scenario Typical Size: 2,000

Scenario Cost: $1,364.54 Scenario Cost/Unit: $0.68
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Clearing and Grubbing 40|Clearing and Grubbing, includes materials, equipment and |Acre $288.10 0.05 $14.41
labor
Stripping and stockpiling, 1199|Stripping and stockpiling of topsoil adjacent to stripping Cubic $0.93 37 $34.41
topsoil area. Includes equipment and labor. Yard
Excavation, common earth, 1220|Bulk excavation of common earth with dozer <100 HP with |Cubic $2.64 74 $195.36
small equipment, 50 ft average push distance of 50 feet. Includes equipment and |Yard
labor.
Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 4 $75.68
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Materials
Test, Plant Tissue Test 301|Tissue analysis for crops. Includes materials and shipping |Each $25.03 1 $25.03
only.
Test, Standard Water Test, 309|Well Water Suitability test. Includes materials and shipping |Each $38.92 8 $311.36
Well Water only.
Native Aquatic Plants, 2336|Native aquatic emergent or submerged. All required Each $1.27 325 $412.75
Emergent or Submerged materials for establishing vegetation. Includes material
and shipping.
Test, Soil Test, Standard 299|Includes materials, shiping, labor, and equipment costs. Each $9.36 2 $18.72
Mobilization
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82
equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service New Mexico

Practice: 656 - Constructed Wetland
Scenario: #2 - Medium, 0.1 to 0.5 ac

Scenario Description:

This practice scenario includes the basic earthwork and native and/or organic wetland vegetation needed to create a constructed wetland
to treat contaminated agricultural runoff for a medium site (i.e. 0.1 - 0.5 ac). All other components, such as water control structures, dikes
or upstream sediment basins, must be paid for under facilitating practices. Soil, water and tissue sampling are required. The purpose of
the practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens. Associated
practices: Structure for Water Control (587); Sediment Basin (350); Dike (356); Pond Sealing or Lining, Compacted Clay Treatment (521D);
Pond Sealing or Lining, Flexible Membrane (521A); Fence (382); Grade Stabilization Structure (410); Pumping Plant (533); Waste Transfer
(634)

Before Situation:
Contaminated agricultural runoff causes excess ponding and/or water quality degradation.
After Situation:

A 0.25 acre constructed wetland (i.e. 45' x 240') will be constructed with an average 18" depth. Only the earthwork and wetland vegetation
are considered in this scenario. Any structures or sediment basins will be designed under a separate practice. The constructed wetland is
sited near the property boundary, but still takes cropland out of production (1/2 wetland acreage). The constructed wetland treats the
effluent by reducing excess nutrients and adding oxygen through wetland plants and functions before the effluent is transported to a waste
storage facility or discharged off site, if permitted by regulation.

Scenario Feature Measure: Area of Constructed Wetland
Scenario Unit: Acre

Scenario Typical Size: 0

Scenario Cost: $3,930.26 Scenario Cost/Unit: #Div/0!
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Excavation, common earth, 1220|Bulk excavation of common earth with dozer <100 HP with |Cubic $2.64 400 $1,056.00
small equipment, 50 ft average push distance of 50 feet. Includes equipment and |Yard
labor.
Stripping and stockpiling, 1199|Stripping and stockpiling of topsoil adjacent to stripping Cubic $0.93 200 $186.00
topsoil area. Includes equipment and labor. Yard
Clearing and Grubbing 40|Clearing and Grubbing, includes materials, equipment and |Acre $288.10 0.25 $72.03
labor
Foregone Income
Fl, Hay, General Grass ‘ 2122‘General Grass Hay is Primary Land Use Ton ‘541.00 ‘0.12 ‘54.92
Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 14 $264.88
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Materials
Test, Standard Water Test, 309|Well Water Suitability test. Includes materials and shipping |Each $38.92 8 $311.36
Well Water only.
Test, Plant Tissue Test 301 |Tissue analysis for crops. Includes materials and shipping |Each $25.03 1 $25.03
only.
Test, Soil Test, Standard 299|Includes materials, shiping, labor, and equipment costs. Each $9.36 2 $18.72
Native Aquatic Plants, 2336|Native aquatic emergent or submerged. All required Each $1.27 1350 $1,714.50
Emergent or Submerged materials for establishing vegetation. Includes material
and shipping.
Mobilization
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82
equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service New Mexico

Practice: 656 - Constructed Wetland
Scenario: #3 - Large, More Than 0.5 ac

Scenario Description:
This practice scenario includes the basic earthwork and native and/or organic wetland vegetation needed to create a constructed wetland
to treat contaminated agricultural runoff for a large site (i.e. >0.5 ac). All other components, such as water control structures, dikes or
upstream sediment basins, must be paid for under facilitating practices. Soil, water and tissue sampling are required. The purpose of the
practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens. Associated practices:
Structure for Water Control (587); Sediment Basin (350); Dike (356); Pond Sealing or Lining, Compacted Clay Treatment (521D); Pond
Sealing or Lining, Flexible Membrane (521A); Fence (382); Grade Stabilization Structure (410); Pumping Plant (533); Waste Transfer (634)

Before Situation:
Contaminated agricultural runoff causes excess ponding and/or water quality degradation.
After Situation:

A 1 acre constructed wetland (i.e. 95' x 460') will be constructed with an average 18" depth. Only the earthwork and wetland vegetation
are considered in this scenario. Any structures or sediment basins will be designed under a separate practice. The constructed wetland is
sited near the property boundary, but still takes cropland out of production (1/2 wetland acreage). The constructed wetland treats the
effluent by reducing excess nutrients and adding oxygen through wetland plants and functions before the effluent is transported to a waste
storage facility or discharged off site, if permitted by regulation.

Scenario Feature Measure: Area of Constructed Wetland
Scenario Unit: Acre

Scenario Typical Size: 1

Scenario Cost: $11,245.45 Scenario Cost/Unit: $11,245.45
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Excavation, common earth, 1220|Bulk excavation of common earth with dozer <100 HP with |Cubic $2.64 1619 $4,274.16
small equipment, 50 ft average push distance of 50 feet. Includes equipment and |Yard
labor.
Stripping and stockpiling, 1199 |Stripping and stockpiling of topsoil adjacent to stripping Cubic $0.93 809 $752.37
topsoil area. Includes equipment and labor. Yard
Clearing and Grubbing 40|(Clearing and Grubbing, includes materials, equipment and |Acre $288.10 1 $288.10
labor
Foregone Income
Fl, Hay, General Grass ‘ 2122‘General Grass Hay is Primary Land Use Ton ‘541.00 ‘0.5 ‘520.50
Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 37 $700.04
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Materials
Test, Plant Tissue Test 301|Tissue analysis for crops. Includes materials and shipping |Each $25.03 1 $25.03
only.
Native Aquatic Plants, 2336|Native aquatic emergent or submerged. All required Each $1.27 3605 $4,578.35
Emergent or Submerged materials for establishing vegetation. Includes material
and shipping.
Test, Standard Water Test, 309|Well Water Suitability test. Includes materials and shipping |Each $38.92 8 $311.36
Well Water only.
Test, Soil Test, Standard 299|Includes materials, shiping, labor, and equipment costs. Each $9.36 2 $18.72
Mobilization
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82
equipment 14,000 and 30,000 pounds.
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